KANDLA PORT TRUST

ENGINEERING DEPARTMENT

Sub: RFP for *Construction of Interchange cum Road Over Bridge (ROB) at LC-236 (Kutch Salt Junction) on NH-141 (Phase-I) in the State of Gujarat under EPC mode*

Amendment No.3 to Clause No. 1.3 of RFP Document invited vide Tender Notice No.HD-27/2016:-

The schedule of Bidding process under Clause No. 1.3 of RFP document is amended as below:-

Sr. No.	Event Description	Schedule As per NIT	Amended Schedule
1.	Invitation of RFP (NIT)	01.12.2016	01.12.2016
2.	Last date for receiving queries	09.12.2016	09.12.2016
3.	Pre-BID meeting at venue 2.11.4 (ii)	14.12.2016 at 11:30 hrs	14.12.2016 at 11:30 hrs
4.	Authority response to queries latest by	20.12.2016	31.12.2016
5.	Last date of Request for BID Document	**02.01.2017** upto 16:00 hrs.	**25.01.2017** upto 16:00 hrs.
6	BID Due Date	**03.01.2017** upto 11:30 hrs.	**27.01.2017** upto 12:30 hrs
7.	Physical Submission of Bid Security/POA etc.	Upto 1100 hrs. IST on BID Due Date.	Upto 1100 hrs. IST on BID Due Date.
8.	Opening of Technical BIDs at venue mentioned @ 2.11.4 (ii)	**03.01.2017** at 1600 hrs.	**27.01.2017** at 1600 hrs.
9.	Declaration eligible / qualified bidders	[within 40 days from BID Due Date]	[within 40 days from BID Due Date]
10.	Opening of Financial BID	[within 50 days from BID Due Date]	[within 50 days from BID Due Date]
11.	Letter of Award (LOA)	Within 90 days of BID Due Date	Within 90 days of BID Due Date
12.	Validity of BID	Up to the date of Signing of the Agreement	Up to the date of Signing of the Agreement
13.	Signing of Agreement	Agreement shall be signed only after the fulfillment of the Authorities' Obligations mentioned under Cl.4.1 of EPC Agreement.	Agreement shall be signed only after the fulfillment of the Authorities' Obligations mentioned under Cl.4.1 of EPC Agreement.

Note: The Bidders are requested to kindly ensure the comprehensive submission of the Bids, without any short fall documents, in order to avoid disqualification. All other contents of the RFP document remain un-altered until and unless notified by the authority.

12/1/17

Chief Engineer (I/c)
Kandla Port Trust